STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 03/ 05 I'N DEL NORTE COUNTY NORTH OF 05/ 04/ 05
CONTRACT NUMBER 01-293134 CRESCENT CITY AT SM TH RI VER CONTRACT CCDE 'B '
LOCATI ON 01- DN-101-35.8/45. 3 OVERFLOW BRI DGE AND AT G LBERT 108 CONTRACT | TEMS
CREEK BRI DGE
W DEN ROCADVWAY AND BRI DGES FEDERAL AID ACNH QL01-(052)E

ACBH Q101- (052) E
NH QLO1- (052) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGCSALS | SSUED 14 FUND TOTAL HA21 3, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 235
NUMBER OF BI DDERS 1 ENG NEERS EST 3, 438, 867. 50 AMOUNT OVER 753, 901. 00 PERCENT OVER EST 21.92
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,192, 768. 50 1 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465

REDDI NG CA 96049- 1539



01-293134
01-DN-101-3
05/ 03/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 04/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

M AND S ENVI RONVENTAL
REDDI NG CA

PENHALL COVPANY
SAN LEANDRO CA

PRI CE STRI PI NG
CRESCENT CITY CA

SM TH ELECTRI C
EUREKA CA

TI DEWATER CONSTRUCTORS
BROOKI NGS OR

ASPHALT CONCRETE DI KES

VETAL BEAM GUARD RAI L

POST TENSI ON

BARRI ER RAI L

Pl LE DRI VI NG

REBAR

ERCSI ON CONTROL

BRI DGE REMOVAL

STRI PI NG

ELECTRI CAL

ASPHALT CONCRETE



01-293134 Bl D245

01- D\-101-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 200. 00 1, 200. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 70, 000. 00 70, 000. 00
3 074029 TEMPORARY SI LT FENCE M 1, 250 10. 00 12, 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2. 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 225, 000. 00 225, 000. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 610 6. 00 9, 660. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 40 30. 00 1, 200. 00
9 120200 FLASH NG BEACON ( PORTABLE) EA 4 1, 500. 00 6, 000. 00
10 120300 TEMPORARY PAVEMENT MARKER EA 190 5. 00 950. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 10, 000. 00 60, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 400 50. 00 70, 000. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 450 250. 00 112, 500. 00
14 150615 REMOVE ENTRANCE TAPER EA 1 1, 000. 00 1, 000. 00
15 034451 REMOVE YELLOW TRAFFI C STRI PE M 90 25. 00 2, 250. 00
16 034452 REMOVE VH TE TRAFFI C STRI PE M 180 10. 00 1, 800. 00
17 150742 REMOVE ROADSI DE Sl GN EA 2 100. 00 200. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 370 25. 00 9, 250. 00
19 034453 REMOVE CORRUGATED METAL Pl PE M 50 170. 00 8, 500. 00
20 034454 RENMOVE W NGWALL EA 4 2, 500. 00 10, 000. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 410 30. 00 12, 300. 00
22 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 15 242,00 3. 630. 00
(WOOD POST)
23 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 2, 260 26. 00 58, 760. 00
(30 MV MAXI MUM)
24 153235 CLEAN BRI DGE DECK MR 1, 429 4.50 6, 430. 50
25 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 8 1, 000. 00 8, 000. 00
26 157581 BRI DGE REMOVAL (PORTI ON), LOCATI ON 1 LS LUMP SUM 100, 000. 00 100, 000. 00
27 157582 BRI DGE REMOVAL ( PORTI ON), LOCATI ON 2 LS LUMP SUM 50, 000. 00 50, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 500. 00 12, 500. 00
29 190101 ROADWAY EXCAVATI ON VB 3, 410 25. 00 85, 250. 00
30 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2. 000. 00
31 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 342 235. 00 80, 370. 00
32 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 34 5, 000. 00 170, 000. 00
33 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 47 500. 00 23, 500. 00
34 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 154 100. 00 15, 400. 00
35 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 52 100. 00 5, 200. 00



01-293134 Bl D245

01-DN-101-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 194001 DI TCH EXCAVATI ON VB 100 100. 00 10, 000. 00
37 198001 | MPORTED BORROW VB 1,320 50. 00 66, 000. 00
38 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 12, 000. 00 12, 000. 00
39 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 3 700. 00 2,100. 00
40 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 1, 680 1.00 1, 680. 00
41 (S) 203021 FI BER ROLLS M 420 20. 00 8, 400. 00
42 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 2 400. 00 800. 00
43 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTROL) EA 2 1, 200. 00 2,400. 00
44 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 90 29. 00 2,610. 00
45 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 140 2.90 406. 00
46 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00 10, 000. 00
47 260201 CLASS 2 AGCGREGATE BASE VB 630 100. 00 63, 000. 00
48 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 360 80. 00 108, 800. 00
49 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 190 90. 00 17,100. 00
50 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 50 11. 00 550. 00
51 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 170 11.00 1,870. 00
52 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 320 11. 00 3, 520. 00
53 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 51 11.00 561. 00
54 490511 FURNI SH STEEL PILING (HP 250 X 85) M 211 40. 00 8, 440. 00
55 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 16 2, 800. 00 44,800. 00
56 490584 FURNI SH STEEL PI PE PILING (610 MV M 246 265. 00 65, 190. 00
57 (S) 490585 DRI VE STEEL PIPE PILE (610 MM EA 36 2, 800. 00 100, 800. 00
58 491007 FURNI SH PI LI NG ( CLASS 400) M 87 35. 00 3, 045. 00
59 (S) 491008 DRI VE PI LE (CLASS 400) EA 8 2, 800. 00 22,400. 00
60 (S) 500010 PRESTRESSI NG LS LUMP SUM 15, 000. 00 15, 000. 00
61 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 90 1, 800. 00 162, 000. 00
62 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 480 1, 800. 00 864, 000. 00
63 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 25 1, 800. 00 45, 000. 00
64 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 12 3, 500. 00 42, 000. 00
65 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 2,500. 00 7,500. 00
66 511106 DRI LL AND BOND DOWEL M 638 70. 00 44, 660. 00
67 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 84 35. 00 2,940. 00
68 511118 CLEAN EXPANSI ON JO NT M 17 200. 00 3, 400. 00
69 515020 REFI NI SH BRI DGE DECK M 155 350. 00 54, 250. 00
70 (S) 515072 CORE CONCRETE (0 - 50 MV M 48 200. 00 9, 600. 00
71 518042 REPLACE BEARI NG EA 8 8, 000. 00 64, 000. 00
72 (S) 519117 JONT SEAL (MR 30 WM M 26 150. 00 3, 900. 00
73 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DCGE) KG 90, 850 3.10 281, 635. 00



01- 293134 Bl D245
01- DN\-101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
74 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 850 4.00 3, 400. 00
75 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 1, 000 4.00 4, 000. 00
76 (SF) 520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 4,000 3.00 12, 000. 00
( BRI DGE)
77 (F) 540102 TREAT BRI DGE DECK MR 1, 263 7.00 8, 841. 00
78 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 632 18. 00 11, 376. 00
( LOW ODOR)
79 (F) 570115 ABUTMENT LUVBER BLOCKI NG VB 4 1, 500. 00 6, 000. 00
80 664010 300 MM CORRUGATED STEEL PI PE M 30 250. 00 7,500. 00
(2.01 MV THI CK)
81 664015 450 MM CORRUGATED STEEL PI PE M 46 400. 00 18, 400. 00
(2.01 MM THI CK)
82 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 11 500. 00 5, 500. 00
(2.01 MM THI CK)
83 692088 300 MM ENTRANCE TAPER EA 3 1, 500. 00 4,500. 00
84 692383 300 MM ANCHOR ASSEMBLY EA 5 1, 500. 00 7,500. 00
85 692385 450 MM ANCHOR ASSEMBLY EA 8 1, 500. 00 12, 000. 00
86 705044 450 MM STEEL FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
87 721010 ROCK SLOPE PROTECTI ON VB 8 400. 00 3, 200. 00
(BACKING NO. 1, METHOD B)
88 721011 ROCK SLOPE PROTECTI ON VB 80 400. 00 32, 000. 00
(BACKI NG NO. 2, METHOD B)
89 729010 ROCK SLOPE PROTECTI ON FABRI C M2 290 1. 00 290. 00
90 731502 M NOR CONCRETE (M SCELLANEQUS VB 1 2, 000. 00 2, 000. 00
CONSTRUCTI ON)
91 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 540 5. 00 2, 700. 00
92 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 450 15. 00 21, 750. 00
93 800004 FENCE (TYPE BW 5- STRAND, WOOD POST) M 220 25. 00 5, 500. 00
94 820112 MARKER ( CULVERT) EA 2 50. 00 100. 00
95 (SF) 049845 TUBULAR Bl CYCLE RAI LI NG M 300 250. 00 75, 000. 00
96 (S) 839528 BURI ED POST ANCHOR EA 1 400. 00 400. 00
97 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 2, 300. 00 18, 400. 00
98 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
99 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 000. 00 6, 000. 00
100 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 300 180. 00 54, 000. 00
101 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 7 50. 00 350. 00
102 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 870 4.00 7, 480. 00
103 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 4.00 240. 00



01-293134 Bl D245

01- DN\-101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
104 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 6. 00 1, 080. 00
105 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 9 6. 00 54. 00
TYPE G
106 (S) 034455 CONDUI T ( BRI DGE) ( LOCATI ON 1) LS LUMP SUM 13, 000. 00 13, 000. 00
107 (S) 034456 CONDUI T (BRI DGE) ( LOCATI ON 2) LS LUMP SUM 13, 000. 00 13, 000. 00
108 999990 MOBI LI ZATI ON LS LUMP SUM 418, 000. 00 418, 000. 00

TOTAL 4,192, 768. 50



